
Date Awarded:

Consultant: Mead & Hunt
ate of Wisconsin Dane County Regional Airport Bid Date:   38,911.00
eau of Aeronautics AIP 3-55-0036-38 Bid Time:   0.58

West Ramp north addition and glycol mixing facility DBE Goals: 0.05

Item # Bid Item Description Quantity Unit Unit $ Total Unit $ Total Unit $ Total
P15203 17,670.00 CY 9.50 167,865.00 8.86 156,556.20 10.95 193,486.50
P15402 11,330.00 CY 8.79 99,590.70 8.79 99,590.70 10.00 113,300.00
P15601 650.00 LB 2.00 1,300.00 2.50 1,625.00 1.90 1,235.00
P15639 2.00 EA 150.00 300.00 125.00 250.00 125.00 250.00
P15640 2.00 EA 75.00 150.00 200.00 400.00 125.00 250.00
P15801 7,520.00 SY 5.00 37,600.00 6.05 45,496.00 12.00 90,240.00
P15802 444.00 SY 2.00 888.00 4.08 1,811.52 6.25 2,775.00
P15817 1.00 EA 700.00 700.00 448.00 448.00 600.00 600.00
P15818 3.00 EA 500.00 1,500.00 330.00 990.00 500.00 1,500.00
P15825 300.00 LF 10.00 3,000.00 19.50 5,850.00 20.00 6,000.00
P15830 1,030.00 LF 17.00 17,510.00 25.50 26,265.00 20.00 20,600.00
P15832 91.00 LF 25.00 2,275.00 37.00 3,367.00 35.00 3,185.00
P15825 2.00 EA 200.00 400.00 650.00 1,300.00 2,000.00 4,000.00
P15834 60.00 LF 10.00 600.00 13.00 780.00 10.00 600.00
X16233 370.00 LF 2.68 991.60 2.00 740.00 2.68 991.60
X16234 370.00 LF 10.70 3,959.00 12.50 4,625.00 10.70 3,959.00
X16235 325.00 LF 14.75 4,793.75 8.50 2,762.50 14.75 4,793.75
P20901 11,100.00 TON 7.87 87,357.00 7.87 87,357.00 10.00 111,000.00
X40108 2,220.00 TON 54.50 120,990.00 54.50 120,990.00 54.50 120,990.00
X40111 135.00 TON 475.00 64,125.00 475.00 64,125.00 475.00 64,125.00
P50111 17,350.00 SY 44.90 779,015.00 50.68 879,298.00 53.00 919,550.00
X50120 620.00 SY 50.00 31,000.00 58.00 35,960.00 100.00 62,000.00
P50131 17,970.00 SY 1.00 17,970.00 1.30 23,361.00 0.84 15,094.80
X50136 620.00 EA 10.00 6,200.00 12.00 7,440.00 15.00 9,300.00
P60301 1,385.00 GAL 2.00 2,770.00 2.00 2,770.00 2.00 2,770.00
P62013 3,740.00 SF 0.80 2,992.00 0.80 2,992.00 0.80 2,992.00
P62021 12.00 SF 2.00 24.00 2.00 24.00 2.00 24.00
P62029 7,032.00 SF 0.80 5,625.60 0.80 5,625.60 0.80 5,625.60
P62041 228.00 LBS 0.35 79.80 0.35 79.80 0.35 79.80
P62050 1,350.00 SF 1.75 2,362.50 1.75 2,362.50 1.75 2,362.50
P63001 200.00 LF 1.25 250.00 1.00 200.00 1.00 200.00
P63002 1,985.00 LF 3.25 6,451.25 1.95 3,870.75 3.95 7,840.75
X63104 2,700.00 SY 6.75 18,225.00 6.75 18,225.00 6.75 18,225.00

Amount Awarded
(The lowest total of the work awarded)

Base bid and option A with/without alternate no. 1

Trierweiler Michels

Tom DeWinter

Tabulation of Bids
Awarded to:

Trierweiler July 24, 2006
2,978,386.98

Project:   

SAWCUTTING BITUMINOUS PAVEMENT
SAWCUTTING CONCRETE PAVEMENT, FULL DEPTH
MILLING BITUMINOUS PAVEMENT

PAINTING, RED, WATERBORNE, TYPE II
PAINTING, BLACK, WATERBORNE, TYPE II
REFLECTIVE MEDIA, TYPE I, GRADATION A
OBLITERATE EXISTING MARKING

PORTLAND CEMENT CONCRETE PAVEMENT QMP
DRILL AND PLACE CONCRETE DOWELS
BITUMINOUS TACK COAT
PAINTING, YELLOW, WATERBORNE, TYPE II

BITUMINOUS BASE COURSE, TYPE E-3, 1/2 INCH AGG
BITUMINOUS MATERIAL PG58-28
PORTLAND CEMENT CONCRETE PAVEMENT, 16 INCH 
H.E.S. CONCRETE, 16 INCH

REMOVE CHAIN LINK FENCE
REINSTALL CHAIN LINK FENCE
TEMPORARY CHAIN LINK FENCE
CRUSHED AGGREGATE BASE COURSE

REMOVING STORM SEWER, UNDER 30 INCH DIAMETER
REMOVING STORM SEWER, OVER 42 INCH DIAMETER
REMOVING FLUSHING RISER
REMOVING UNDERDRAIN

REMOVING MANHOLE
REMOVING CATCH BASINS
REMOVING SANITARY SEWER

COMMON EXCAVATION

REMOVING BITUMINOUS PAVEMENT
REMOVING RIGID PAVEMENT
EMERGENCY EROSION CONTROL MOBILIZATIONS 
EROSION CONTROL MOBILIZATIONS
TEMPORARY SEEDING
SUBBASE COURSE

Project Manager: 
Airport:   

La Londe

Bid for:   
DESCRIPTION:
Add approx. 18,000 SY of concrete pavement to west terminal apron with option for asphalt or 
econocrete stabilized base and construction of a glycol mixing facility.  Alternate 1 is additional 
grading and subbase work for future expansion.
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Item # Bid Item Description Quantity Unit Unit $ Total Unit $ Total Unit $ Total

Trierweiler Michels La Londe

DESCRIPTION:
Add approx. 18,000 SY of concrete pavement to west terminal apron with option for asphalt or 
econocrete stabilized base and construction of a glycol mixing facility.  Alternate 1 is additional 
grading and subbase work for future expansion.

X63133 3,800.00 SY 1.00 3,800.00 1.00 3,800.00 1.00 3,800.00
P63201 1.00 LS 10,000.00 10,000.00 7,500.00 7,500.00 12,000.00 12,000.00
P63204 1.00 LS 5,000.00 5,000.00 5,000.00 5,000.00 10,000.00 10,000.00
P63401 1.00 LS 17,100.00 17,100.00 17,100.00 17,100.00 17,100.00 17,100.00
X63402 40.00 EA 300.00 12,000.00 300.00 12,000.00 300.00 12,000.00
P63503 1,450.00 SY 2.00 2,900.00 2.50 3,625.00 4.00 5,800.00
P64001 1.00 LS 205,000.00 205,000.00 107,290.00 107,290.00 500,000.00 500,000.00
P64202 1.00 LS 500.00 500.00 2,500.00 2,500.00 10,000.00 10,000.00
X64401 8.00 EA 400.00 3,200.00 400.00 3,200.00 400.00 3,200.00
D70102 70.00 LF 47.00 3,290.00 61.50 4,305.00 80.00 5,600.00
D70103 850.00 LF 50.00 42,500.00 60.30 51,255.00 54.00 45,900.00
D70104 580.00 LF 57.00 33,060.00 68.00 39,440.00 60.00 34,800.00
D70105 320.00 LF 60.00 19,200.00 70.00 22,400.00 76.00 24,320.00
D70107 104.00 LF 74.00 7,696.00 84.00 8,736.00 130.00 13,520.00
D70115 300.00 LF 200.00 60,000.00 198.00 59,400.00 180.00 54,000.00
D70147 132.00 LF 40.00 5,280.00 37.00 4,884.00 50.00 6,600.00
D70192 1.00 EA 200.00 200.00 233.00 233.00 400.00 400.00
D70501 1,362.00 LF 9.00 12,258.00 8.50 11,577.00 40.00 54,480.00
D70511 195.00 CY 20.00 3,900.00 15.00 2,925.00 30.00 5,850.00
D70512 4.00 EA 500.00 2,000.00 450.00 1,800.00 2,000.00 8,000.00
D75110 6.00 EA 2,500.00 15,000.00 1,311.00 7,866.00 1,300.00 7,800.00
D75111 2.00 EA 3,000.00 6,000.00 826.00 1,652.00 1,300.00 2,600.00
D75112 3.00 EA 5,000.00 15,000.00 10,105.00 30,315.00 9,820.00 29,460.00
D75124 2.00 EA 3,000.00 6,000.00 1,386.00 2,772.00 1,500.00 3,000.00
D75155 7.00 EA 800.00 5,600.00 547.00 3,829.00 500.00 3,500.00
D75156 8.00 EA 800.00 6,400.00 574.00 4,592.00 500.00 4,000.00
D75162 2.00 EA 500.00 1,000.00 486.00 972.00 500.00 1,000.00
D75180 6.00 EA 400.00 2,400.00 553.00 3,318.00 400.00 2,400.00
X70518 3.00 EA 200.00 600.00 2,023.00 6,069.00 400.00 1,200.00
T90102 850.00 LB 6.44 5,474.00 4.50 3,825.00 7.90 6,715.00
T90202 20.00 CWT 40.00 800.00 31.00 620.00 60.00 1,200.00
T90401 1,860.00 SY 3.64 6,770.40 3.50 6,510.00 3.90 7,254.00
T90503 24,000.00 SY 2.00 48,000.00 1.47 35,280.00 1.35 32,400.00
T90801 26,500.00 SY 0.12 3,180.00 0.10 2,650.00 0.16 4,240.00
L10801 1.00 LS 2,000.00 2,000.00 2,000.00 2,000.00 2,000.00 2,000.00
L10804 1,700.00 LF 1.30 2,210.00 1.30 2,210.00 1.30 2,210.00
L10809 700.00 LF 1.25 875.00 1.25 875.00 1.25 875.00
L10810 700.00 LF 0.85 595.00 0.85 595.00 0.85 595.00
L10812 5,800.00 LF 1.43 8,294.00 1.43 8,294.00 1.43 8,294.00
L10821 300.00 LF 2.25 675.00 3.00 900.00 3.60 1,080.00
X10822 5.00 EA 100.00 500.00 100.00 500.00 100.00 500.00
X10823 1,000.00 LF 15.00 15,000.00 15.00 15,000.00 15.00 15,000.00
X10824 2.00 EA 2,500.00 5,000.00 2,500.00 5,000.00 2,500.00 5,000.00
L10901 1.00 LS 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00 1,000.00

50 pr. COMMUNICATION CABLE
50 pr. COMMUNICATION CABLE SPLICE
EQUIPMENT INSTALLED, LOCATION No. 1

TRENCH OR PLOW
5000 VOLT CABLE, No. 8
TURF RESTORATION 
L-823 CABLE SPLICE

MULCHING
LOCATE AND PROTECT EXISTING CIRCUITS
600 VOLT CABLE, No. 6
FLEXIBLE POLYETHYLENE DUCT

SEEDING, MIXTURE # 20
FERTILIZING, TYPE B
SODDING
SALVAGED TOPSOIL

INLET COVER, TYPE B
INLET COVER, TYPE MS
ADJUSTING COVER
ADJUSTING FLUSHING RISER

STORM WATER CATCH BASIN, TYPE 2
STORM WATER CATCH BASIN, TYPE 5
STORM WATER INLET, TYPE 8
INLET COVER, TYPE A

AIRPORT UNDERDRAIN, 6 INCH
POROUS BACKFILL
AIRPORT UNDERDRAIN RISER
STORM WATER CATCH BASIN, TYPE 1

STORM SEWER, 30 INCH, CL V, RC
STORM SEWER, 30 INCH
CULVERT PIPE, 8 INCH, CS
APRON ENDWALLS, 8 INCH, CS

STORM SEWER, 15 INCH, CL V, RC
STORM SEWER, 18 INCH, CL V, RC
STORM SEWER, 21 INCH, CL V, RC
STORM SEWER, 24 INCH, CL V, RC

GEOTEXTILE FABRIC, TYPE DF
MOBILIZATION 
MAINTENANCE AND REPAIR OF AIRPORT HAUL ROADS
GROUNDING LUG

FIELD OFFICE, TYPE A
FIELD LABORATORY
TRAFFIC CONTROL
LOW PROFILE BARRICADES

PULVERIZE BITUMINOUS PAVEMENT
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Item # Bid Item Description Quantity Unit Unit $ Total Unit $ Total Unit $ Total

Trierweiler Michels La Londe

DESCRIPTION:
Add approx. 18,000 SY of concrete pavement to west terminal apron with option for asphalt or 
econocrete stabilized base and construction of a glycol mixing facility.  Alternate 1 is additional 
grading and subbase work for future expansion.

L11022 400.00 LF 16.00 6,400.00 16.00 6,400.00 16.00 6,400.00
L11025 8.00 EA 85.00 680.00 85.00 680.00 85.00 680.00
X11029 2,700.00 LF 5.00 13,500.00 5.00 13,500.00 5.00 13,500.00
L12510 12.00 EA 325.00 3,900.00 325.00 3,900.00 325.00 3,900.00
L12511 39.00 EA 575.00 22,425.00 575.00 22,425.00 575.00 22,425.00
L12515 16.00 EA 75.00 1,200.00 75.00 1,200.00 75.00 1,200.00
L12516 19.00 EA 125.00 2,375.00 125.00 2,375.00 125.00 2,375.00
L12519 1.00 EA 3,950.00 3,950.00 3,950.00 3,950.00 3,950.00 3,950.00
L12525 2.00 EA 250.00 500.00 250.00 500.00 250.00 500.00
X12556 10.00 EA 250.00 2,500.00 250.00 2,500.00 250.00 2,500.00
X12557 10.00 EA 75.00 750.00 75.00 750.00 75.00 750.00
X12558 2.00 EA 1,000.00 2,000.00 1,000.00 2,000.00 1,000.00 2,000.00
X12559 74.00 EA 15.00 1,110.00 15.00 1,110.00 15.00 1,110.00

204.0140 95.00 LF 5.00 475.00 5.00 475.00 15.00 1,425.00
204.0150 20.00 LF 5.00 100.00 6.00 120.00 10.00 200.00
204.0150 255.00 SY 7.00 1,785.00 6.00 1,530.00 6.50 1,657.50
204.0195 5.00 EA 300.00 1,500.00 346.00 1,730.00 300.00 1,500.00
601.0411 20.00 LF 20.00 400.00 25.00 500.00 30.00 600.00
601.0205 32.00 SY 50.00 1,600.00 20.00 640.00 30.00 960.00
628.2015 400.00 SY 0.79 316.00 0.85 340.00 0.60 240.00
628.3010 400.00 SY 0.79 316.00 0.85 340.00 0.60 240.00
628.1105 50.00 EA 5.00 250.00 8.00 400.00 6.00 300.00
628.1110 50.00 EA 5.00 250.00 8.00 400.00 6.00 300.00
628.1505 1,600.00 LF 1.00 1,600.00 1.00 1,600.00 0.65 1,040.00
628.1510 1,600.00 LF 1.00 1,600.00 1.00 1,600.00 0.65 1,040.00
628.1520 1,600.00 LF 0.01 16.00 0.10 160.00 0.25 400.00
628.7005 10.00 EA 85.00 850.00 100.00 1,000.00 66.00 660.00
653.0135 1.00 EA 575.00 575.00 575.00 575.00 575.00 575.00

90,002       415.00 LF 55.00 22,825.00 83.00 34,445.00 70.00 29,050.00
90,003       197.00 LF 37.00 7,289.00 56.00 11,032.00 66.00 13,002.00
90,004       5.00 EA 2,000.00 10,000.00 1,452.00 7,260.00 3,000.00 15,000.00
90,005       1.00 EA 2,000.00 2,000.00 673.00 673.00 2,800.00 2,800.00
90,006       490.00 LF 40.00 19,600.00 56.50 27,685.00 80.00 39,200.00
90,007       1.00 EA 3,000.00 3,000.00 2,611.00 2,611.00 4,000.00 4,000.00
90,008       65.00 LF 53.00 3,445.00 42.00 2,730.00 73.00 4,745.00
90,009       1.00 EA 1,000.00 1,000.00 2,343.00 2,343.00 3,280.00 3,280.00
90,011       335.00 LF 18.00 6,030.00 18.00 6,030.00 18.00 6,030.00
90,012       1.00 EA 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00 3,000.00
90,013       80.00 LF 30.00 2,400.00 30.00 2,400.00 30.00 2,400.00
90,014       3.00 EA 4,300.00 12,900.00 4,300.00 12,900.00 4,300.00 12,900.00
90,015       3.00 EA 4,000.00 12,000.00 4,000.00 12,000.00 4,000.00 12,000.00
90,016       1.00 LS 396,000.00 396,000.00 422,000.00 422,000.00 400,000.00 400,000.00

2,670,529.60 2,742,960.57 3,380,472.80

INLET PROTECTION TYPE A
PULL BOXES STEEL 24x36 INCH
8" SANITARY SEWER
4" SANITARY SEWER

SUBTOTAL Base Bid

FIBER OPTIC CABLE
FUSION SPLICE FIBER OPTIC CABLE

SANITARY MANHOLE
CONNECT TO EXISTING GRAVITY LINE
4" WATER MAIN
HYDRANT

LIVE TAP

OPTION A

SILT FENCE MAINTENANCE

FLOOD LIGHT
FLOOD LIGHT BASE
GLYCOL MIXING STATION

ELECTRIC FEEDER

2" WATER LATERAL

EROSION BALES DELIVERED
EROSION BALES INSTALLED
SILT FENCE DELIVERED
SILT FENCE INSTALLED

CONCRETE CURB & GUTTER, 24" TYPE D
CONCRETE GUTTER
EROSION MAT DELIVERED CLASS I TYPE B
EROSION MAT INSTALLED CLASS I TYPE B

REMOVING GUTTER
REMOVING CURB AND GUTTER
REMOVING CONCRETE SIDEWALK
REMOVING CONCRETE BASES

MITL, L-861T, FIXTURE ONLY
REMOVE MITL FIXTURE ONLY
RELOCATE GUIDANCE SIGN, 3-MODULE
REMOVE AND RELOCATE MITL NUMBER TAG

REMOVE RUNWAY OR TAXIWAY STAKE MOUNTED LIGHT
REMOVE RUNWAY OR TAXIWAY BASE MOUNTED LIGHT
GUIDANCE SIGN, 3-MODULE
REMOVE TAXIWAY GUIDANCE SIGN

DUCT MARKER
ELECTRIC DUCT, 2-INCH, 1-WAY
MITL, L-861T, STAKE MOUNTED
MITL, L-861T, BASE MOUNTED

ELECTRICAL DUCT, TYPE II, 4-INCH, 2-WAY
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Item # Bid Item Description Quantity Unit Unit $ Total Unit $ Total Unit $ Total

Trierweiler Michels La Londe

DESCRIPTION:
Add approx. 18,000 SY of concrete pavement to west terminal apron with option for asphalt or 
econocrete stabilized base and construction of a glycol mixing facility.  Alternate 1 is additional 
grading and subbase work for future expansion.

Item # Bid Item Description Quantity Unit Unit Price Total Unit Price Total Unit Price Total
P30601 18,034.00 SY 17.07 307,840.38 17.96 323,890.64 15.50 279,527.00
P30602 18,034.00 SY 0.50 9,017.00 0.48 8,656.32 0.38 6,852.92

316,857.38 332,546.96 286,379.92

Item # Bid Item Description Quantity Unit Unit Price Total Unit Price Total Unit Price Total
P15402 1,081.00 CY 12.76 13,793.56 12.76 13,793.56 20.00 21,620.00
X40108 4,333.00 TON 54.50 236,148.50 54.50 236,148.50 54.50 236,148.50
X40111 267.00 TON 475.00 126,825.00 475.00 126,825.00 475.00 126,825.00
P60301 2,721.00 GAL 2.00 5,442.00 2.00 5,442.00 2.00 5,442.00

382,209.06 382,209.06 390,035.50

Item # Bid Item Description Quantity Unit Unit Price Total Unit Price Total Unit Price Total
90,001       155.00 LF 51.42 7,970.10 17.12 2,653.60 51.42 7,970.10

P15203 7,000.00 CY 9.50 66,500.00 9.03 63,210.00 10.95 76,650.00
P15402 6,000.00 CY 8.79 52,740.00 8.79 52,740.00 15.00 90,000.00
P15891 1.00 EA 500.00 500.00 674.00 674.00 600.00 600.00
P15830 45.00 LF 17.00 765.00 23.00 1,035.00 30.00 1,350.00
P20901 4,300.00 TON 7.87 33,841.00 7.87 33,841.00 14.00 60,200.00
P63503 607.00 SY 2.00 1,214.00 2.50 1,517.50 5.00 3,035.00
D70105 159.00 LF 60.00 9,540.00 63.00 10,017.00 76.00 12,084.00
D70501 564.00 LF 9.00 5,076.00 8.50 4,794.00 45.00 25,380.00
D70511 79.00 CY 20.00 1,580.00 15.00 1,185.00 40.00 3,160.00
D70512 3.00 EA 500.00 1,500.00 450.00 1,350.00 2,000.00 6,000.00
D75110 2.00 EA 2,500.00 5,000.00 970.00 1,940.00 1,300.00 2,600.00
D75156 1.00 EA 800.00 800.00 574.00 574.00 500.00 500.00
416.061 8.00 EA 10.00 80.00 20.00 160.00 50.00 400.00
604.04 340.00 SY 35.60 12,104.00 37.78 12,845.20 80.00 27,200.00

OTAL Alternate No. 1 199,210.10 188,536.30 317,129.10

3,666,852.72
3,983,981.82
3,770,508.30
4,087,637.40

3,075,507.53
3,264,043.83
3,125,169.63
3,313,705.93

Alternate No. 1

BITUMINOUS TACK COAT

3,251,948.76
3,052,738.66
3,186,597.08
2,987,386.98

OPTION B

BITUMINOUS MATERIAL PG58-28

STORM SEWER, 24 INCH, CL V, RC

REMOVING STORM SEWER, UNDER 30 INCH DIAMETER
CRUSHED AGGREGATE BASE COURSE
GEOTEXTILE FABRIC, TYPE DF

SUBTOTAL Option B

SUBTOTAL Option A
ECONOCRETE SUBBASE COURSE QCP

SUBBASE COURSE
BITUMINOUS BASE COURSE, TYPE E-3, 1/2 INCH AGG

Total Base bid and option A
Total Base bid and option A plus alternate no. 1
Total Base bid and option B

POROUS BACKFILL
AIRPORT UNDERDRAIN RISER

SLOPE PAVING CONCRETE

Summary

SUBBASE COURSE

STORM WATER CATCH BASIN, TYPE 1
INLET COVER , TYPE B

ABANDON CULVERT

AIRPORT UNDERDRAIN, 6 INCH

ECONOCRETE SUBBASE COURSE

Total Base bid and option B plus alternate no. 1

PAVEMENT TIES

WOODEN BLAST FENCE
COMMON EXCAVATION
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